
DATE: SEPTEMBER  2,  2004 
 
TO:  INTERESTED  PARTIES 
 
RE:  NEW  130 – AUTO  FERRIES 
  DESIGN  AND  BUILD  CONTRACT  NO.  00-6674 
 
 
 

ADDENDUM  NO.  12 
 
 
This is to inform you of the following updates and changes to the Request for Proposals 
(RFP) for the above-referenced project: 
 
PHASE  I  PREQUALIFICATION 
RFP Volume I A 
 
PHASE  I  PROPOSAL  INFORMATION  
RFP Volume I B  
 
PHASE  III  CONTRACT  PROVISIONS 
RFP  Volume III (pending) 
 
Attached hereto and incorporated herein are: revisions to the RFP Schedule and Phase I 
Proposal Requirements documents; an update regarding the Prequalification applicants; and a 
notice regarding the RFP Contract document.   
 
 
All other terms and conditions remain unchanged.  All qualified proposers will be required to 
acknowledge receipt of this Addendum on the Bid Form.  All Addenda will become a part of 
the Contract. 
 
 Sincerely, 

 
 
 

 Tim McGuigan 
      Director of Legal Services & Contracts 
 
Attachment 

______________________________________________________________________ 
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ATTACHMENT 
TO  ADDENDUM  NO.  12 

 
 
 
 
PHASE  I  PREQUALIFICATION  
RFP  Volume I A 
 
 
RFP  SCHEDULE 
Part 1 
 
The RFP Schedule has been revised to reflect adjustments on page 3 regarding the 
completion of Phase II and all of Phase III.  Generally, there are time extensions for such 
Items, and specific dates have been replaced with months only, pending further progress in 
the RFP process.   
 
Accordingly, attached hereto and incorporated herein is a revised RFP Schedule.  The revised 
RFP Schedule replaces and supersedes the previously issued RFP Schedule.   
 
 
PREQUALIFICATION  REQUIREMENTS 
RFP  Part 3 (as revised in RFP Addendum No. 2) 
 
 
GENERAL  INFORMATION 
Section 1 
 
Standard Prequalification 
Section 1A 
 
WSF timely received Standard Prequalification information and Letters of Intent for Contract 
Security from the following three prequalification applicants: 
 
J.M. Martinac Shipbuilding Corp.; 
Nichols Brothers Boat Builders, Inc.; and 
Todd Pacific Shipyards Corp.   
 
Updating the information provided in RFP Addendum No. 10, Question & Answer No. 1, 
Todd Shipyards and Nichols Brothers did not pursue a joint venture proposal for the New 
130-Auto Ferries Design and Build Contract.  Therefore, WSF will complete its review of the 
Standard Prequalification submittals for the above three (3) applicants and issue a Notice of 
final Prequalification status by September 9, 2004, per the enclosed RFP Schedule. 
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PHASE  I  PROPOSER  INFORMATION 
RFP  Volume I B 
 
 
PHASE  I  PROPOSAL  REQUIREMENTS 
Part 5 
 
WSF has revised numerous portions of Part 5, Phase I Proposal Requirements, in RFP 
Volume I B, Phase I Proposer Information.  The purpose of the revisions is to reduce the 
quantity and detail of information to be included in the Phase I proposals, due to the scope of 
information provided by proposers during the Prequalification process.   
 
Accordingly, attached hereto and incorporated herein are:   
 
1. A reference draft of revised Part 5, Phase I Proposal Requirements, with revisions 

shown (issued to prequalification applicants only).   
 
2. As the official edition, a revised Part 5, Phase I Proposal Requirements, with 

revisions accepted.  The revised Part 5 replaces and supersedes the entire Part 5 
included in the original RFP Volume I B.   

 
 
 
PHASE  III  CONTRACT  PROVISIONS 
RFP Volume III (pending)  
 
 
LIMITATION  OF  LIABILITY   
FOR  DEFAULT  TERMINATION 
 
RFP Volume III will include a copy of the Construction Contract.  In the Termination For 
Default Article of the Contract, WSF intends to include a limitation of liability provision.  
WSF will not formally present details pending issuance of the Contract in RFP Volume III.   
 
 
 
 

( END ) 
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